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Table 1. Unit Cost Summary 
Technology/Construction Task Element  Cost Unit Type
 Direct Construction Costs

 Mobilization and Demobilization (1) 15% %
 Debris Removal & Disposal $11,630 ACRE
 Pile Removal & Disposal $635 PILE
 Pile Replacement $6,636 PILE
 Temporary Dock Relocation $89,173 DOCK
 Dredging & Transport to Offloading Facility

 Water Quality Control Structures
 Purchase, Install and Maintain Silt Curtains $86 LF
 Purchase, Install and Remove Sheet Pile Walls $2,440 LF

 Dredging 
Open water $33.80 CY

 Confined or shallow water $47.70 CY
 Dredging from shore $41.60 CY
 Residual Dredging $79.60 CY

 Miscellaneous
 Stabilization $31.30 CY
 Barge Transportation $126.00 MILE
 Hydraulically Offloading $5.60 CY

 Capping
 Material Purchase and Deliver

 Base Cap - Sand $14.60 TON
 Armor A material $18.00 TON
 Armor B material $18.00 TON
 Armor C material $18.00 TON
 Armor D material $18.00 TON
 Armor ODOT 100 material $31.50 TON
 Armor ODOT 200 material $31.50 TON

 Cap Material Placement
 Open Water Placement

 Base Cap - Open Water $17.60 TON
 Armor - Open Water $15.50 TON
 Organoclay Mat - Open Water (Purchase and Place) $6.30 SF
 EMNR Layer - Open Water $22.00 TON
 Residuals Cap - Open Water $22.00 TON
 Backfill - Open Water $17.60 TON

 Confined or Under Pier Placement
 Base Cap $36.20 TON
 Armor $32.00 TON
 Organoclay Mat (Purchase and Place) $21.10 SF
 EMNR Layer $45.30 TON
 Residuals Cap $45.30 TON
 Backfill $36.20 TON

 In Situ Treatment
 In Situ Treatment - Open Water $4.50 SF
 In Situ Treatment - Confined/Underpier $5.80 SF

 DSL Land Purchase $142,877 ACRE
 Mitigation (2)

 On site $2,260,000 ACRE
 Off site $350,000 ACRE

 Disposal
 Upland Subtitle D $79 TON
 Upland Subtitle C $226 TON
 In-Water CDF $87 CY

 Total Direct Construction Costs (3)
 Indirect Construction Costs

 Design 15% %
 Daily Responsible Party oversight and project management $292,000 MONTHLY
 Daily Agency Oversight and project management and Project Management including Environmental 

Monitoring $100,000 MONTHLY

 Engineering Support During Construction $78,000 MONTHLY
 Special Insurance, Bonding 5% %

 Total Indirect Construction Cost (4)

 Total Capital Costs (5)

 Contingency (6) 40% % 

Long Term Monitoring and Maintenance (7)

 ENGINEER'S OPINION OF PROBABLE COST(8) 

Notes: 
General: With the exception of Long term Monitoring and Maintenance, sub-SMA Costs are presented for all Construction tasks included in this table.  
(1) Mobilization and Demobilizations costs are a percentage of the Total Direct Construction Costs 
(2) Mitigation Costs were determined on a SMA basis for each alternative. These costs were extrapolated to the sub-SMA level. Caution should be excercised interpreting these costs on 
a sub-SMA level. 
(3) The Total Direct Construction Cost is defined as the sum of the Direct Construction Tasks listed above. 

(4) The Total Indirect Construction Cost is defined as the sum of the Indirect Construction tasks listed above. 

(5) The Total Capital Cost is the Sum of The Total Direct and Indirect Construction Costs 
(6) The Contingency is defined as a percent of the Total Direct Construction Costs. 
(7) Due to the nature of Long Term Monitoring activities, the Long Term Monitoring and Maintenance costs are calculated on an alternative wide basis.  The costs are presented on an 
alternative and SMA basis for each alternative. Caution should be excercised interpreting these numbers on a SMA basis. Due to the relative size of Long term monitoring events, and 
the size of sub-SMAs, these costs are not extrapolated to the sub-SMA level. Refer to table 1 for Long Term Monitoring and Maintenance  Costs. 

(8) The Engineer's Opinion of Probable Cost is calculated for each sub-SMA, SMA, and Alternative. The sub-SMA level cost estimates presented in the Cost Tools Spreadsheet do not 
include modifications for a Net Present Value Analysis, or Long Term Monitoring and Maintenance Costs. Caution should be used interpreting sub-SMA level Cost Estimates. 
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Table 6. Temporary Sheetpile Walls 

ESTIMATE WORKSHEET 5.2 
Temp. Sheet Pile Walls 

BID DATE PROJECT LOCATION DESCRIPTION OF ITEM ITEM NO. 
5.2 

PRODUCTION DATA 
HOURS PER 

SHIFT 
SHIFTS PER 

DAY WEEK 
DAYS PER DAILY UNIT 

PRODUCTION RATE 
DAYS REQ. TO 

COMPLETETOTAL QUANTITY 
ON PROPOSAL 

14 
LF 

3 pairs per day 

10 1 6 14 1QUANTITY 
Assume sheets 80' 

ESTIMATE 
WORKSHEET 

TOTAL 
LABOR 

TOTAL 
MATERIAL 

TOTAL 
EQUIPMENT 

TOTAL 
RENTED EQUIPMENT 

TOTAL 
SUB-CONTRACTOR TOTAL 

WORKSHEET 5.2 $4,800.00 $1,756.51 $5,130.00 $14,675.28 $26,362 
$0 
$0 
$0 

GRAND TOTALS $4,800.00 $1,756.51 $0.00 $5,130.00 $14,675.28 $26,362 
UNIT PRICES $355.56 $130.11 $0.00 $380.00 $1,087.06 

SUB-CONTRACTOR 
WORK TO 
PERFORM 

QUANTITY 
UNITS 

UNIT 
COST 

TOTAL 
COST

UNIT PRICE $1,953 
UNIT OF MEASURE LF 

Purchase and deliver steel sheets 14 $1,082 $14,601 OH&P 25% $2,440 
Remove sheet pile wall 14 $433 $5,843 
Salvage Cost 14 -$427 -$5,769 

$0 
$0 
$0 

BARE UNIT COST $1,087.06 TOTAL COST $14,675.28 
LABOR 

CLASSIFICATION 
WORK TO 
PERFORM 

TOTAL 
MEN 

TOTAL 
HOURS 

HRLY 
RATE 

TOTAL 
COST 

OWN 
EQUIPMENT 

WORK TO 
PERFORM 

FUEL 
GALS. 

TOTAL 
UNITS 

TOTAL 
HOURS 

HRLY 
RATE 

TOTAL 
COST 

Laborer 8 10 $37.00 $2,960.00 0 0 $0.00 $0.00 
Operator 4 10 $46.00 $1,840.00 0 0 $0.00 $0.00 

0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 

17% OT 0 $0.00 0 0 $0.00 $0.00 
BARE UNIT COST $0.00 TOTAL LABOR COST $4,800.00 BARE UNIT COS $0.00 0 TOTAL SES COST $0.00 

MATERIAL / SERVICES 
QUANTITY 

UNITS 
UNIT 
COST 

TOTAL 
COST RENTAL EQUIP 

WORK TO 
PERFORM 

FUEL 
GALS. 

TOTAL 
UNITS 

TOTAL 
HOURS 

HRLY 
RATE 

TOTAL 
COST 

Fuel / Oil / Grease 345 4.00$ GAL $1,380.00 150 Ton Crane 120 1 10 $111.00 $1,110.00 
Equipment Repairs 7% $152.60 Barge 200x50 0 1 10 $107.00 $1,070.00 
PPE 12 $15.00 $93.80 Tender 200 HP 20 1 10 $16.00 $160.00 

$0.00 Tug 800 HP 150 1 10 $60.00 $600.00 
$0.00 ICE Vibratory 15 1 10 $22.00 $220.00 
$0.00 Air compressor 20 1 10 $47.00 $470.00 
$0.00 Welder/ Torch 20 1 10 $5.00 $50.00 
$0.00 Material Barge 0 1 10 $107.00 $1,070.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 

TAX AT 8% $130.11 TAX AT 8% 0 0 $0.00 $380.00 
BARE UNIT COST $130.11 TOTAL MATERIAL COST $1,756.51 BARE UNIT COS $380.00 345 TOTAL RENTED EQUIP $5,130.00 
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Table 7. Silt Curtain Installation 

ESTIMATE WORKSHEET 5.1 
SILT CURTAIN INSTALLATION 

BID DATE PROJECT LOCATION DESCRIPTION OF ITEM ITEM NO. 
5.1 

PRODUCTION DATA 
HOURS PER 

SHIFT 
SHIFTS PER 

DAY 
DAYS PER 

WEEK 
DAILY UNIT 

PRODUCTION RATE 
DAYS REQ. TO 
COMPLETETOTAL QUANTITY 

ON PROPOSAL 
750 
LF 

10 1 6 750 1QUANTITY 
ESTIMATE 

WORKSHEET 
TOTAL 
LABOR 

TOTAL 
MATERIAL 

TOTAL 
EQUIPMENT 

TOTAL 
RENTED EQUIPMENT 

TOTAL 
SUB-CONTRACTOR TOTAL 

WORKSHEET 5.1 $2,808.00 $44,788.90 $1,252.80 $2,800.00 $51,649.70 
$0.00 
$0.00 
$0.00 

GRAND TOTALS $2,808.00 $44,788.90 $0.00 $1,252.80 $2,800.00 $51,649.70 
UNIT PRICES $3.74 $59.72 $0.00 $1.67 $3.73 

SUB-CONTRACTOR 
WORK TO 
PERFORM 

QUANTITY 
UNITS 

UNIT 
COST 

TOTAL 
COST

UNIT PRICE $68.87 
UNIT OF MEASURE LF 

IWT Delivery 1 $2,800.00 $2,800.00 OH&P 25% $86 
$0.00 
$0.00 
$0.00 
$0.00 
$0.00 

BARE UNIT COST $0.00 TOTAL COST $2,800.00 
LABOR 

CLASSIFICATION 
WORK TO 
PERFORM 

TOTAL 
MEN 

TOTAL 
HOURS 

HRLY 
RATE 

TOTAL 
COST 

OWN 
EQUIPMENT 

WORK TO 
PERFORM 

FUEL 
GALS. 

TOTAL 
UNITS 

TOTAL 
HOURS 

HRLY 
RATE 

TOTAL 
COST 

Laborer 4 10 $37.00 $1,480.00 0 0 $0.00 $0.00 
Operator 2 10 $46.00 $920.00 0 0 $0.00 $0.00 

0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 
0 $0.00 $0.00 0 0 $0.00 $0.00 

17% OT 0 $408.00 0 0 $0.00 $0.00 
BARE UNIT COST $0.00 TOTAL LABOR COST $2,808.00 BARE UNIT COS $0.00 0 TOTAL SES COST $0.00 

MATERIAL / SERVICES 
QUANTITY 

UNITS 
UNIT 
COST 

TOTAL 
COST RENTAL EQUIP 

WORK TO 
PERFORM 

FUEL 
GALS. 

TOTAL 
UNITS 

TOTAL 
HOURS 

HRLY 
RATE 

TOTAL 
COST 

FOG GAL 45 $4.00 $180.00 Work Boat 15 2 10 $56.00 $1,120.00 
Equipment Repair 7% 1 $81.20 $81.20 Forklift 30 1 2.5 $16.00 $40.00 
PPE 6 $15.00 $90.00 0 0 $0.00 $0.00 
Turbidity Curtains 800 $51.40 $41,120.00 0 0 $0.00 $0.00 

$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 
$0.00 0 0 $0.00 $0.00 

TAX AT 8% $3,317.70 TAX AT 8% 0 0 $0.00 $92.80 
BARE UNIT COST $59.72 TOTAL MATERIAL COST $44,788.90 BARE UNIT COS $1.67 45 TOTAL RENTED EQUIP $1,252.80 
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